
Acton Community Housing Corporation 
Nancy Tavernier, Chairman 

TOWN OF ACTON 
P.O. Box 681 

Acton, Massachusetts, 01720 
Telephone (978) 263-4776 

Fax (978) 266-1408 
achc@acton-ma.aov 

Name of Engineering firm date 

Dear XXXX 

Attached is a Request for Proposals and Scope of Sen/ices for preliminary architectural 
design services to be done for a proposed affordable housing development on a town-
owned piece of land in Acton. We are seeking proposals from qualified architects and 
thought this might be of interest to you. 

We are hoping to have the design completed by June 2005 so we can move forward with a 
feasibility study. 

The Acton Community Housing Corporation will be holding a briefing session on 
Wednesday, March 2 at 3:30PM in room 126 of Town Hall. Should you have questions 
please feel free to call either Roland Bartl, Acton Town Planner at 978-264-9636 or me at 
the number below. 

Thank for your interest. 

Sincerely, 

Ryan Bettez, Vice Chair 
Acton Community Housing Corporation 
(617)828-4197 

mailto:achc@acton-ma.aov


List of Architects to send Willow/Central RFP to: 

Group for Livable Communities from State list 
175RichdaleAve.,#115 
Cambridge, MA, 02140 
Telephone 6175761745 
Email si ames@post.harvard, edu 

Thomas Peterman 
16 Hosmer St. 
Acton, MA 

Red Hawk Studio Architects 
18 Main St. 
Concord, MA 
redhawk(a)jedhawkstudio.com 

E. J. Rempelakis, Assoc. Inc 
179 Great Rd. Suite 201 
Acton, MA 

Integrity Design 
Attn: DanMiele 
498 Great Rd. 
Acton, MA 

Greetech Housing Co. 
Attn: Stephen Stuntz 
30 Pullman St. 
Worcester, MA 01606 



CR-1 

CENTRAL REGISTER - DESIGNER SERVICES 
Public projects where Ihe construction cost is estimated to exceed $ 100,000. Published two weeks prior to application deadline. 

' "A\A(ARDING AUTHORITY: 

AGENCY: 

Ac ton , Town of 
Ac ton Connmunity Housing Corpora t ion (ACHC) 
C I O A c t o n Planning Departnnent 
472 Main St. 
Anton. M A n i 7 ? n 

PROJECT NUMBER: 

Designer's Fee $5000. 

Estimated Construction Cost: $1,000,000. 

Time Period for Completed Project: 

6/05 

'.. i 

1̂ 

CONTACT INFORMATION: FAX: 978-264-9630 

NAME Roland Bartl, Town Planner/Ryan Bettez, ACHC PHONE: 978-264-9636/617-828-4197 

CONTRACT INFORMATION: 

PROJECT: Preliminary Architectural design and construction cost estimates for a proposed 3-4 unit multi-family affordable housing 
development on town-owned land. 

SCOPE: The preliminary design services are intended to provide enough information on the unit design and lay-out to allow the 
preparation of a Feasibility Study, using estimated development costs. Preliminary engineering design has been 
conducted. 

DEADLINE FOR APPLICATION FORM: 

3/16/05® 2:00 P.M. 

SPECIFIC DESIGNER SERVICES: 

[ x I Architect \ _ \ Landscape Architect [ ^ Planner Q Programmer 

I I Engineer [ ^ Land Surveyor [ ^ Space Planner | | Project Manager 

I I Other Specify 

PROJECT PROGRAM AVAILABIUTY: Copies of the RFP may be obtained at the Planning Department of the Acton Town Hdll. Contact 
Town Planner Roland Bartl by phone 978-264-9636 or email: plannlng@acton-ma.gov to obtain an 
electronic copy. 

BRIEFING SESSION: (Optional): 3/2/05 @ 3;30P.M. Acton Town Hall, Room 126, 472 Main St., Acton, MA, Site visit will follow 

ADDITIONAL INFORMATION: See RFP for more details 

M! 

AWARDING AUTHORITY: 
AGENCY: 

Can ton , Town of 
Memor ia l Hall 
801 Wast i lng ton St. 
Can ton , M A 02021 

PROJECT NUMBER: 

Designer's Fee Negotiated 

Estimated Construction Cost: 

Time Period for Completed Project: 

Five Months from Execution of Contract 

CONTACT INFORMATION: 

NAME William T. Frlel, Town Administrator 

CONTRACT INFORMATION: 

FAX: 

PHONE: 

781-821-2935 

781-821-5000 

PROJECT: Revitalization design of Improvements along Washington Street specifically between the Intersection of Sherman Street 
and Neponset Street. 

SCOPE: Includes but is not limited to the design of sidewalks, signage, storm drainage, street paving, shade trees and other 
beautificatlon plantings, streetlights, traffic control devices, crosswalks, and other streetscape improvements. 

SPECIFIC DESIGNER SERVICES: 

[j<J Architect j T ] Landscape Architect [ ^ Planner [ J Programmer 

IjcJ Engineer [ ^ Land Surveyor Q ] Space Planner 0 Project Manager 

Q Other Specify 

DEADLINE FOR APPUCATION FORM: 

3/25/05® 12:00 P.M. 

PROJECT PROGRAM AVAILABILITY: RFP Issued 2/14/05 

BRIEFING SESSION: Proposal Meeting & Site Visit on 2/28/05 @ 
address. 

:00 A.M., in Salah Meeting Room, Second Floor above-referenced 

ADDITIONAL INFORMATION: 

mailto:plannlng@acton-ma.gov


Town of Acton 

Acton Community Housing Corporation 

Request for Proposals 
2/16/05 

214 Central Street and 28 Willow Street 
Acton, MA 

PreUminary Architectural Design and 

Construction Cost Analysis Services 

The Acton Community Housing Corporation (ACHC) is seeking proposals for the 
preliminary architectural design and construction cost estimates for a proposed multi-
family development to be located on Towri-owned laiid.; The Town has been awarded'a 
$5000 grant from the Department of Housing and Community Development's Pnority '\ 
Development Fund for these services. Thisis the second of a three, phase process to ,, 
determine the feasibility of developing this site. 

ACHC is a quasi-public body under the control of the Board of Selectnien, charged with 
developing affordable housing strategies ahd implementing affordable housing'programs 
in the Town of Acton. The two town-owned contiguous parqels of land at .214 Ceiifral 
Street and 28 Willow Street, with a combined total of approximately 15,799 square feet, 
formerly housed a septic system installation and repair company. The parcels were taken 
by the town on May 4, 1998 for unpaid taxes. The Town has dOne significant 
environmental remediation work (in accordance with the requirements of Chapter 21 B of 
Massachusetts General Laws) and the site is now clean and prepared for residential re
use. 

In its efforts to redevelop the town-owned land at Cenfral and Willow Street as a site for 
multi-family mixed-income housing, the ACHC, received a grant from the Department of 
Housing and Community Development's Priority Development Fund to hire an 
engineering firm to do preliminary design work for a septic system and overall site 
analysis. The results give a series of options for development based on the septic system 
size and placement. 

Using the site analysis, the ACHC is seeking proposals for the preliminary architectural 
design ofthe homes and construction cost estimates that can be factored into the final 
planning phase, a Feasibility Study. The ACHC proposes to build a duplex farmhouse 
style building on the Central Street side ofthe parcel and a single family bungalow style 
building on the Willow Street side. All units should include three bedrooms, a fully 
applianced kitchen, two full bathrooms, and space for a washer and dryer. Options that 
should be considered include a partial basement, front porches, single car garages, 
mudrooms, Hollywood style bathrooms, and breakfast bars in the kitchen. The square 

I • 



footage ofthe homes should be in the 1200 range. The exterior style ofthe homes should 
blend in with the surrounding neighborhood. 

Purpose of Services 

These preliminary design services are intended to provide enough information on the 
proposed units to allow a consultant to prepare a Feasibility Study that will calculate the 
total construction cost ofthe proposed development and determine the econornic viability 
ofthe proposal. This will be the third phase ofthe DHCD-PDF grant. 

It is not intended for the designer to provide construction-detail documents. The DHCD 
will review these preliminary architectural designs and the preliminary site analyses to 
make a fmal determination about proceeding with the Feasibility Study. 

Scope of Services 

1. Review the previously prepared survey plan and topographic survey ofthe parcels 
noted to see the locations and maximum foot prints ofthe proposed buildings. 

2: Review pictures and comments from the Willow/Cenfral neighborhood meeting to see 
what style of homes are preferred^ 

3. Visit neighborhood and the West Acton Village area to see existing homes in the area. 

4. Create designs for the duplex and the single family bungalow for the Willow St. side. 
All designs should be both complementary and consistent with the neighborhood. They 
must be designed to fit on the site, meeting local zoning requirements. 

5. Prepare schematic floor plans for all the units and a schematic site design 
showing placement ofthe structures on site. 

6. Include in each unit three bedrooms, a fully applianced kitchen, two full bathrooms, 
and space for a washer and dryer. One duplex will be on Cenfral Sfreet and one ' 
bungalow will be on Willow Street. Options that should be considered include front 
porches, single car garages, mudrooms, Hollywood style bathrooms, and breakfast bars in 
the kitchen. 

7. Provide five hard copies and two electronic copies in AutoCAD drawing file format of 
the preliminary architectural and site placement design. 

8. One or more meetings with members ofthe Acton Community Housing Corporation. 

9. Reimbursable expenses must be included in the $5000 fee. 



Criteria for Evaluating Prospective Developers 

Minimum Threshold Criteria , 

1. CertificateofMembersliipin American Institute; of Architects 

2. Minimum of 5 years of experience in Residential design 

3. Current Massachusetts Registration as an Architect i ' 

Competitive Evaluation Criteria 
' ' ' , ' , ' ' ' ' ' ' • • ( 

1. Experience in designing affordable housing , .' , > 

2. Experience in designing small multifamily housing developments • ; 

3. Years of experience ' ' 

4. Response to scope of services / . ', ' • 

5. Examples bf work in the Eastem Massachusetts area .', 

6. Interview , 

7. Timetable for completion , . ,' 

Submission Requirements 

All proposals must include the following materials: 

1. Letter of interest signed by the principal(s) of the firm 

2. Description of proposed work 

3. Response to scopeof services with a break down ofthe cost per task 

4. Proposed schedule for completion 

5. Description of development team 

6. Previous relevant experience of members of team and references 

7. A detailed project budget with hourly rates, estimated additional charges or fees not to 
exceed the total fee of $5000. 

8. The Tovm of Acton standard purchase order terms and conditions shall apply. 

( 
( ' 



Selection Process 

All proposals submitted by the deadline will be opened and logged in publicly. 
Responders may submit proposals electronically to planning(alacton-ma.gov. All 
information contained in the proposals will be made public. The Acton Community 
Housing Corporation and the Town of Acton will review and evaluate all proposals that 
have been received by the submission deadline. Evaluation ofthe proposals will be 
based on the information provided in the submission in accordance with the submission 
requirements ofthis RFP and any interviews, references, and additional information 
requested by the Town of Acton. The Acton Community Housing Corporation will 
notify all responders in writing of its decision. 

RFP Release: 2/16/05 

Proposals Due: 2:00 PM 3/16/05 

Briefing Session: (OPTIONAL) 

3/2/05 3:30PM Site Visit after session 
Acton Town Hall 
Room 126 
472 Main St. 
Acton, MA 01720 

Please send proposals to: 

Roland Bartl 
Town Planner 
Town Hall, 472 Main Street 
Acton, MA 01720 
Email: planning@acton-ma.gov 

ACHC contact person: Ryan Bettez 
ryan bettez <bettezfamilv@vahoo.com> 
617-828-4197 

mailto:planning@acton-ma.gov
mailto:bettezfamilv@vahoo.com


Request for Proposals 
214 Central Street and 28 Wii iow Street, Ac ton , MA 

Pretlminary Architectural Design and 
Construct ion Cost Analysis Services 

Name /-Jd^4JK^j^ OJ^/huA. C i ^c^ 
' • ^ 

'JZ-

KAYIJ Ax\f<^(>l^<s^Tnr.. 
i^Sfocf^ i , 

J't^hn i ^ / lA /L l l ^ rha . c l L . f 2 ^ ^ . 

Address ' :H lC> Pi^s-J-hn / o j / ~ C6a.d<^ Zl-^ ^c/sc^S^r^e.^ 
Address J O f l h a r ^ , /^^ /? ^ / 7 7 4 > /=CLX-h- /^ ,^Si^ ; M A 6.7.1'Le' 

Phone # ^ 7 f ^ - y y - ^ - ^ S F 3 ^ / 7 - 5 ^ f ^ 333:7 
Fax# ' ^ 7 / - - ^y3 - / 3 ^ o 
E-Mail 

; r 
'ja-fe<Sy-,k. J-Vt. 

Name yClliAA^^./*^ '-rr^ IS, .L.A. \7t̂ Sffi) F',/̂ <P ̂ ^n/er, s/r.̂  A-̂ /̂  
Firm PCACCi S,:^ ^ f l i u j - h ^ h j , '2^c. Of^F H^i'f^, Arcf^/'ha-j 
Address O ^ i M A J ^ S h ^ L ^ ^ S^C • 3 Z H h/^ i rJ i 'o^ /^V>67i/V. 

Address H I . U e n . MA c>/r7.a A / ^ / ^ 4 ^ ^ M A 6?.<f<r'L 

Phone # S'<^t-r2.f' '^3l3 n f l - ^ i ^ - ( ^ f ^ F 
Fax# ^ S'OS'" f T f - O f O ^ q r i ' ^ f f ' ' . 7 ^ s < ^ 
E-Maii A//^/w u/?>x^<? t^c/7> 0/1. /7c/^ 

; 51 ̂ ^ ^ I ^ ^ S S P P E l ^ t / 
6 J d ^tea 

i3>. i^tfii^s.asi 

Name / ^ r / / Z^ / ; .^ / ^ j / Lien&^i^ic^ 

Firm - J / )0^ . t> / ^ 6 / - ^ / - f ^ n c ^ . Lifi^.^.^^^hSM'.fy-'^ir^ 

Address /ly h^f i^JA^A'^^^, PO ^oy /2.f 
Address ^ l A j - h > A , . A ^ i>2^^J A ^ h h U r M A O i j ^ i 

Phone# l£l-?C>o -^7/ f 
Fax# f 77 - ^ ^ / - f 2/2-
E-Mail f r / ' i ' i ^P^c l f lHc^ rAu^ -U/fhO'A^ j O A ^ u l ^ h/s-Mcsi4nS . ^ A / ^ 



Re^ue^ for ^rcfiosais 
214 Central Stre^ and 28 V\^ow Street, Acton, MA 

Prellmtnary Architecturai Design and 
Construction Cost Analysis Services 

Name f^ l 'c^ 4thf.S 
Firm Akii:!- Phu^L. SfxiJfi, ^ M^MMJ^'^At^/Z-fr^, X^\ 
Address / 7 f ^ r C € ^ S-hn-^^ S u 7 ^ ^ 7 L ^ 1 Jh/'Pii ' /Mji i l ^ W UJ. 

Sr^ -hn , AAA diQT^ Address j 'AynA .U .^ J^ IA7^^ / O A ^)2 /^0 
T 

Phone# ^ /? - 5X-2, - iF(s t ^sr-^cf^-^Hnc^ 
Fax# f 7 / " - ^ y f - p i ^ a ^ f 
E-Mail ' ' ^/^Xf '.^ ̂ . ̂ A -̂  ' ^ ^ ^ //"Cjoff 

• '>, 'v^ 

Name 
??'* 

A(/ /A. >g. i:,/i^f (I^Al^A.nlcM^ 
Firm /4"i}/VH/L/i f^ idmn^^/x A f ^ l / g J r S -^Ac y I^O. 

y/̂ es;Ac,̂ ,̂ 

Address 77 ,/^4i^^fr^^ 
m 

7 i^/y>yp. StrtjeJ-^ n^f 'h'^f 

Address M / / ^ , ^ " A ^ , /^f/^ <D/7YP Kb/Hcnr^ ^ . / ^ ^ i U l 
Phone # ^ / , 6'yv-- '2.6Q7 f V ^ - ^ ^ ^ - 7 ^ 7 / 

Fax# .f^f-Y35--^0 7t. 
E-Mail /j6,c ^r^hAi(/y^^i^<i(' ^ / ^ 

^ i . - ^ _ 5 w II r ^ f . ' t . a c . - ' a — — ^ - > — 2 J 

Name 
I "WW* I I ^ i l l i>6e.h^ m 

s ^ ifdt.ifi-ri^ F , . O 0 ^ ' ^ ^ 

M f l / e r Bo^Ji/ft /h-^JH^^s Ac^^^n & ^ ^ i } \ JS A-s:̂ o^Ut̂ ^ 
Addfess ?.3/^ h/^rt^n,A.r<' • < ! . * > ^ l^fi.nf^ffjtr JP t / yc t -

Address 

Phone # 

MfA/T^ /^1/^ 6:^//C. 

^n-nrf̂ t̂  
CA/h^n/^iC< y / H ^ ^ ^ / 3 / ^ 
^/7-a^-43yy 

Fax# Cn'OH'f^fo 
E-Mail i)f Ih.ini'l/f T'^oe/i^. 0 4 ^ 



Request for Proposals 
214 Central Street and 28 Wil low Street, Acton, MA 

Preliminary Architectural Design and 
Construct ion Cost Analysis Services 

Name H ' A M 1̂1 ffS - ... -̂ .-̂ -f 
J.'t4 / ' f i x . ^ / j / ^ " 

CC'(I<U/^ /^.//////^/^^J ^ ' i r ^k^ ru -

Firm 

Address l i s /^/t ' /^i- S l ^ o l -
• A ^ A / i T i A [ t £' /?fW^,/7^'^^^/7C-

^ ZK I o Or^mfhC JVr<.t,h- • 

Address r j h ^ - t ^ n A^.A ( j ' l n ^ ii ̂//r>Cc AnA dz/C.? 
Phone # ^ / 7 ^ 1 f f - " ^^^2-f -U yi_=. >?.r-i^ '-
Fax# f ^ i y^J f f ~ c^^ff 6f-7 - J 2 - / - - ^ ^ / ^ 
E-Mail 

i7^ m vjif}. i^m c: U/'/// ' ^ / l is ^^j-< .r - ^ ^ : 7 , 

• Name 

Firm 

C h A S f i } ^ ^Sj-cK ]}o->4laJ -J^ fiShc r Ar/*^ i ' l r ' (^ 

A y . j r t A rj f / r * - • '^^'^' ^ ^ ^ ^ / ^ ^ ^ • 

Address / y Aphu^ Jfrwe^f i j ^ j / n ^ j c ^ 7>/?Q-£i^ 

Address ^/hS^^j.^-. M A 6 Z ( ? ^ A ^ i i ^ l . : ^ . ^ AAA o ^ W f e 

Phone # & t i ^ 1 ' 7 ^ - i ^ f i 
Fax# ^ / 7 - . ^ / " - ^ - 7 t y 
E-Mail <::: ^J"X^>^'^/i/^/?i<:./,x?go^r,/^//fc:<^./y ^.. 4!V. 4 u / b l / h f A ^ c ^ # y^oD.^ :u .^ 

Name ^t/i^.U- TJ. Ai^<. A :̂̂ A ' t i ^ l i l ///./?//(.vV 

Firm /•ASA/ArrJiiAer^,<^, -^AC kJi^s/^'^ AnA'tJ-ec+s Xic. 
Address Z^ Af./i/'i/M^r\ y ^ ' v ^ /' <3 Cc Jl 6 t r < ^ A vx^-j v.K„ 
Address A .̂r-Zt/? /n4 / ) / / ? y O^/^-: ^ 4 ^ f. . / H ^ <^^/3/ 
Phone# ^ry-n^z-i/.-si L . n - i f f t - K U 6 ^ 

Fax# 

E-Mail 

6 i q - ni^Z - 7 / y / XjCU^.^A'±l9t. 
r d i l e . v ^ f fh/ , . .^ . ^ ) K ^ \ oh i f \ ^ i-JjAS/»'JjXr^Af,l-ccA-J. c'<.yi 



Request for Proposals 
214 Central Street and 28 Willow Street, Acton, MA 

Preliminary Architectural Design and 
Construction Cost Analysis Services 

Name i t r r '^ i 1) /4 ,̂̂ 0/X-
tffh 
»/^<^. /4^<f/;Ac, C e / l j 

Firm 

Address 

Address 

F O U K ^ r a ^ I k g - f o /-*> 

Phone # ^{7-'^ZJ'Cl^7S 
Fax# 

E-Mail 

^/7-^ f - ; ^̂ P̂̂ TC /^/7- 'iX5'6^<r<' 
. Ccic.^, b^L.H-n, tf'if4 -̂-/;; //>j / yi e r <̂:̂  /^/T^ (f̂  ^B ^r^iy^a,i/ti<:^r^. C^A^ 

Name 

Firm 

Di>/?/ii:̂  £/<:42':sc y-, 

T^Oi^^OXiL^l^^^:^ 
Address / f z J U U / A - j y r x c ^ r 

Address H M - f ^ n , /l^A\ b z i j , 

Phone # a n ' C l o - i l l ! 
Fax# L^jn-o^i-j'^SLc. 
E-Mail 

Name 

Firm 

Address 

Address 

Phone # 

Fax# 

E-Mail 

Ẑ-*̂  /"Ĉ  ̂ Cf '̂ /̂ <̂ '' h'/\c- - 4JJ t^-x^^j-. c<̂  J t ^ 



Terrence G. Heinlein AIA Architect tgheinleln.com hemleintg@aol.com 

Preliminary Cost Estimate Willow/Central Housing * 
ACHC 4/15/05 

I t e m Name 

Excavation 

Foundation, Piers, 
Flatwork 

Rough Hardware 

Rough Carpentry 

Insulation 

Exterior Finish 

Exterior Trim 

Doors 

Windows 

Finish Hardware 

Garage Door 

Roofing, Flashing, Fascia 

Finish Carpentry 

Interior Wall Finish 

Painting 

Wiring 

Lighting Fixtures 

Flooring 

Carpeting 

Bath Accessories 

Shower & Tub Enclosure 

Countertops 

Cabinets 

Built In Appliances 

Plumbing Rough-in and 
Connection 

Plumbing Fixtures 

Heating and Cooling 

Mater ia l 

~ 

3,088.00 

335.00 

11,080.00 

2,075.00 

7,037.00 

444.00 

1,013.00 

1,744.00 

169.00 

— 

4,633.00 

615.00 

2,952.00 

1,763,00 

1,791,00 

1,342,00 

1,466.00 

2,918,00 

650.00 

415.00 

1,255.00 

4,127.00 

2,008.00 

1,884.00 

3,828.00 

2,839.00 

Labor 

1,465.00 

4,963.00 

539.00 

16,715.00 

1,450.00 

4,202.00 

715.00 

868.00 

1,212.00 

145.00 

— 

3,971.00 

3,165.00 

4,658.00 

4,208.00 

3,454.00 

431.00 

2,126.00 

1,064.00 

409.00 

356.00 

1,075.00 

1,326.00 

286.00 

4,676.00 

1,239.00 

4,259.00 

Equ ipment 

376.00 

765.00 

84.00 

— 

— 

488.00 

111.00 

— 

~ 

— 

— 

— 

— 

— 

— 

— • 

~ 

— 

~ 

— 

— 

~ 

— 

— 

275.00 

— 

— 

Tota l 

1,841.00 

8,816.00 

958.00 

27,795.00 

3,525.00 

11,727.00 

1,270.00 

1,881.00 

2,956.00 

314.00 

8,604.00 

3,780.00 

7,610.00 

5,971.00 

5,245.00 

1,773.00 

3,592.00 

3,982.00 

1,059.00 

771.00 

2,330.00 

5,453.00 

2,294.00 

6,835.00 

5,067.00 

7,098.00 

1 Aberdeen Road 
Weston MA 02493 

TEL 781 894 2380 
FAX 781 899 7965 

P.O. Box 250 
Danby VT 05739 

TEL 802 293 5702 
FAX 802 262 7171 

http://tgheinleln.com
mailto:hemleintg@aol.com


I , • 

Total 134,547 
GCO&H 26,909 

161,456 
10% cont. 16,146 
Total 171,602 

$127/sq,ft. 

''no septic or stornn 



WA ^ " " 

-ACTON COMMUNITY HOUSING CORPORATION 
Acton, MA 

Willow/Central Housing Outline Specification 
Terrence G. Heinlein AIA Architect 

May 2, 2005 

Site Work: 

t ree/root removal 
tree pruning 
planting removal 
brush/ground cover removal 
removal, stockpiling and protection of existing loam 
removal of existing utilities, fencing, paving, the former 

Gravlin office/garage building, including foundations and 
footings, exterior and interior construction. Note the 
clean-up of site soils is ina separate project contract, but 
that demolition of building systems is included in the 
scope of this contract. 

regrading, reloaming, sodding at abandoned/removed 
construction 

reinforced pip concrete walk paving 
porous bituminous paving 
precast concrete pavers 2' x 2' at private side/rear walkways 
new on-site storm drainage system 
new on-site perimeter drain leaching system 
new septic tanks and fields 
new plantings and planting beds 
site lighting (3 pole fixtures)and site electrical systems. 
new power and light electrical/gas/water/sanitary utility 
systems. 



Concrete: 
new pip reinforced concrete footings, foundations walls, and 

slabs on grade, basement slabs 
new pip reinforced concrete footings, pier foundations, 

stair base for porches and stairs, 
moistureproofing, vapor barriers and perimeter insulations at 

slab on grades and/or "cold " foundations, 
pre-cast concrete bulkhead 

Metals: 
steel columns, cap and base plates at first floor framing 

Rough Wood: 

platform floor framing to be 2x8 joists 2 12" or 16" w / LVL 
girders to 2 x 6 walls; roof trusses with extended tail. 1 /2" 
plywood sheathing, air barrier; new 3/4" sheathing @ roofs, new 
5 /8" or 3 /4" subfloor (with 1/2" underlayment at thin set CT or 
sheet flooring). 3 /4" subfloor & paper underlayment @ 
hardwood flooring areas, 
double frame walls between Central units. 

Finish Wood: 

hardwood (white oak) stair; nosed treads ( strip hardwood), 
hardwood risers, hardwood rails. 1 x 6 baseboard and 
1 3/4"cap 

2 1/2" hardwood white oak strip flooring at first floor, 
stair and upper halls. 

mitered 3 3 /4" interior wood door and window casings and 
2 1/2" apron. 

hardwood veneer vanities @ second floor bathrooms; 
solid surface or equal counters @ baths. 



Finish Wood con'td: 

1 1/4" poles, shelving and built-ins at entries, linen and 
bedroom closets. 

exterior 5/4 balustrades; roof and entry hood 
crowns and brackets, window head hoods and moldings, 
entry columns, fascias etc. "Trek" or equal decking at entries 
and porch landings/stairs. 3/4 t & g boards @ eave and rake 
undersides. 3 / 4 x 6 eave facsia with 1 x 3 rake trim. 

3/4 X 12 exterior facsias, 3/4 corner boards and window 
casings. 

1/2" X 6" beveled cedar siding (smooth side out) 

Doors and Windows: 

frame and entry door and windows @ 
2/2 simulated divided light wood window by Norco or 
equal with 2" historic sill; low E insulating glass. 3/4 x 4" casings 

with band. 

four panel doors and trim at front entry; one light over 
panel at side/rear entries. SimpsonF-6044 or equal 

interior wall openings cased to match door and 
window casings. 

wood combination storm doors at entries and 
porches. Easy Change Classic design "B". 

New interior doors, Simpson 4 - panel, F-44 or equal. 

Mortised exterior locksets, interior passage and privacy sets; 
hardware finish (?). 



Roofing and Thermal: 

Finishes: 

3 tab, 25 year, fiberglass asphaltic shingles at all sloped roofs, 
underlayment, copper flashings at plane changes 

Rigid and blown in cellulose or icynene wall (R-20), floor, and 
attic/floor (R-40) insulation. Drip and rake metal edge. 
Air and vapor barriers. Alt.: use icynene @ roof framing 
without vented soffits and ridges, with fiberglass batts at 
exterior walls, and rigid insulation @ sill and basements. 

Lead coated soldered copper hood flashings @ flat hoods 
round metal gutters, leaders, and downspouts; 
PVC storm boots. Alt. single membrane roofing. 

5 /8" veneer plaster finish at all interior partitions and interior 
faces of exterior walls. Acoustical batts @ bedroom and 
bath enclosure walls, throughout. 

1/2" cement board backer for tile tub surrounds, thin set ct at all 
bath floors with wood bb and cap at all. 

carpet and pad to underlayment at bedrooms. 

hardwood strip and paper underlayment floors throughout as 
above under finish wood. 

Linoleum @ kitchen floors with wood bb and cap at all. 

Water based paints and stains at all interior; heavy bodied stains 
@ exterior finished sidewall; low VOCs? 



Specialties: 

HVAC: 

Plumbing: 

Tempered glass framed shower doors (?). 

Chrome, brass, ceramic bath accessories (?). 

Fixed tempered mirrors (?). 

Energy' Star appliances including refrigerator, microwave, 
cooktop/range, dishwasher. 

Kitchen cabs to be maple stile and rail (with beaded panels @ 
market rate), or better; kitchen counters @ 
tbd, plastic laminate, or solid surface. 

High efficiency gas fired air system for heat and cooling; 
a/ c with DX outdoor condensers; 2 zone 

Gas fired domestic hot water heaters. 

Galvanized metal ductwork, ceiling and wall registers. 

Kitchen range, toilet room (Panasonic), and clothes dryer 
exhaust systems. 

High efficiency media filters or electronic air cleaners. 

Domestic hot water heater as above. 

Complete potable copper h / c domestic water, drain, and vent 
systems for kitchen , laundry, utility, half baths, full 
baths. 

"quiet pipe" waste lines units; steel tub units; 
porcelain fixtures. 



Electric: 
200 amp service; 200/100 amp power and Hght panels 

Recessed, wall surface and pendant fixtures; dimming light 
control system. 

Lightning/surge (?) protection. 

Telephone and computer data wiring systems. 

Site lighting. 



,^. I. 

D5SCRIPTION 

GSNERAL CONDITIONS 

SUPERVISION 

STOCK CLEAN 

PERMIT BUILD. 2% 

MISC EQUIP 

SITE PROTECTION 

TEMP PRO FLOOR 

TEMP TOILETS 

FINAL CLEANING 

SURVEYING 

SITEWORK 

DEMOLITION - concrete block 
a«lfi|MLir« _ _ 

_DIS_PO_$E_ASPHAL.T 

EARTHWORK 

CUT TREES 

DISPOSE WOOD. CHIP ON SITE 

REMOVE STUMPS 

DISPOSE STUMPS 

ORUBSITE 

STRIP LOAM STOCK 

ROUOHGRADE 

EXCAVATE 

CURB CUTS 

BACK-FILL 

ROUGH GRAOE 

SPREAD LOAM 

" L O A M " " ~ " " ' " 

BARK MULCH 

PINE G R A D E 

SITE UTILITIES 

DRIVEWAY BASE 

WALK PATIO BASE 

ASPHALT DRIVEWAY 

...9°Iic?j.ii 
ffOOTINGs" 

FOUNDATION 8 FT 

COLUMN FOOTING 

PIER 12 INCH 

REBAR 

SLAB 

SIDEWALK 

W W F 

KEY WAY 

COMCRETE 3000 LB 

CONCRETE *000 LS 

QDC 

J.28,0 

2se,o 

ALLOW 

4148,0 

«.0_ 

6222,0 

2_100.0_ 

a,o 
4.0 

..0 

ALLOW 

fl 

'.0 

, _.o 

1«,0 

1 M _ 

128,0 

.10 

84.0 

SO 

ALLOW 

ALLOW 

ALLOW 

ALLOW 

330.0 

2000,0 

3DC1.0 

2000.0 

316.0 

31S.0 

fl.O 

10.0 

j o o a o 

2D7i.O 

300.0 

5.0 

318.0 

135,0 

*,0 

UNIT 

_H_RS 

_6A 

__EA 

_EA 

_ E A _ 

_ 8 f 

HR ' 

HR 

EA 

REPAIR 

EA 

EA 

HR 

HR 

HR 

HR 

EA 

HR 

HR 

HR 
YD 

YO 

HR 

LF 

SF 

SF 

__Sf_ 

LF 

LF 

EA 

EA_ 

_ S f _ 

SF 

EA 

_ __LF __ 

_C.YD_ 

_C.Y_D_ 

UNIT 

PRICE 

0.05 

0,01 

016 

150.00 

0.05 

600.00 

126.00 

60.00 

— -

600.00 

125,00 

250,00 

125.00 

126.00 

125.00 

126.00 

126.00 

126.00 

100.00 

15,00 

26.00 

75.00 

160.00 

4.00 

4.00 

2.00 

" ' 

2.C0 

2,00 

10.00 

18,00 

1,00 

0.06 

0.06 

_.J_8.00 

3.00 

80.00 

60,00 

TOTAL 

MATERIAL 

$0,00 

90.00 

$0.00. 

$0.00 

$0.00 

SS22.20 

$1,200,00 

$911,10 

»3,O00,0O 

$1,000.00 

8200,00 

—-. 

$0.00 

$0,00 

$1,676,00 

$3,760,00 

82,000,00 

$2,000.00 

$3,000.00 

$16,000,00 

80,00 

£6,000.00 

$1,000.00 

$0.00 

^ $0,00 

80,00 

$C,00 

$4«,600.00 

$(,000.00 

81,200,00 

$4,000.00 

$836.00 

$836.00 

SEOOC 

5150.00 

$2,000.00 

$103,70 

51S.0C 

$375.00 

$B54.0C 

$10,600,00 

$64000 

UNIT 

1 Eai££ 

60.0C 

4000 

0,25 

0.25 

42.00 

0.75 

4(5.00 

7S.DD 

46,00 

46.00 

46,00 

45.00 

46.00 

46.00 

45,00 

82.00 

6,00 

24,00 

7S.00 

78.00 

0.30 

1.00 

1.00 

160.00 

1.00 

0.00 

90.00 

__r6T_AL_ 

$6,400,00 

910,240.00 

80.00 

$0.00 

$0.00 

$1,037.00 

_«3i6.00 

$4,636.60 

$0,00 

8390,00 

$300,00 

$0.00 

$0.00 

$378.00 

$0,00 

$720,00 

$720.00 

$720.00 

38,780,00 

$0,00 

$2,880.00 

$360.00 

$0.00 
30.00 

$0.00 

$0,00 

$10,680.00 

80.00 

$0,00 

$0,00 

$1,680.00 

$7,632.00 

$675.00 

$750.00 

$1,000.00 

52,074,00 

.$300,00 

8800,00 

A-l®:^?. 
SO.CO 

i * 40 iO 

SUB 

CONTRACT 

8350 

._...̂  

— • • 

$800 

$1,000 

. 

$6,000 

.— 

$8 

$6 

...JJi 

-

lO lA l 

$e,4oc.oo 
$10,240.00 

BEE BELOW 

SEE BELOW • 

$6,000,00 

$1,859.20 

$1,636.00 

$6,327.80 

$3,00000 

; $2s,0_00.£r._ 

$l,3eorc 

$600 00 

) 

ssoooo 
61,00000 

$2,650.00 

$3,750.00 

$3,720.00 

$2,720,00 

$2,720.00 

$21,760.00 

$6,000,00^ 

_S_1_0,8_80.OO 

91,980.00 

$0,00 

$0.00 

$0.00 

$26,000.00 

ieo,Mo.op 
$e,oo«,oo 
^»1,206.00 

$4,OI0.0ol 

• " • " • •• - ^ 

1 
-. . 1 

i 

82,226.00 

88,868,00 

$765,00 

3800,00 

$3,000.00 

$2,177.70 

i3Ji«0 
?id!.?;.?£. 
81,272,00 

$10,«00,00j 

si,oeo.o_Oj' 

1 1 « 

^ ^ 

'^M\M 

ZW'<. L^:m 9002/30/90 9l399i:fl0^ aao:iucjj 
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DESCRIPTION 

DAMO PROOF 

PUMPER 

: " " " • " " • • ' 

VIISC METALS 

LALLY COLUMNS 

LALLY PLATS:S 

EULKMEADS 

ANCHOR BOLTS. 

HURRICANE ANCHORS 

CARPENTRY 

ROUGH • LABOR 

ROOF 

TRUSSES 

RAFTER 2X10 KD 

RIDGE 2X12 KD 

VALLEY KD 2X12 

COLLAR TIES 

PLY ROOF 1/2 FIR 

STAIR STRINGER 2X12 KD 

GUN NAILS 

DECK PORCH 

EXTERIOR TRIM 

FASCIA, 2 PC, 

SOFFIT, 2 PC 1X12 

FREIZE, 1 PC 1X4 

GABLE TRIM,'2 PC 1X6 /1X2 

CORNER BRDS, 2 PC 1X6 / 1X4 

WINDOW TRIM, 1 PC 1X4 

DOOR TRIM, I P C , 1 SIDE 1X4 

GABLE SOFFIT 1X12 

WATER TABLE, 2 PC 

___jNTeRJOR FINISH _ 

WINDOW CASINO 

DOOR CASING, 2 SIDES 

WOOD BASE, 1 PC 1X4 

STAIRS, SKIRTS 1X12 

TREA.DS OAK 34 • 42" 

RlSERS_POPi^R-42; ; 

NOSING OAK 

NSWEL POST 

_BA:.USTERS 

ort 
63,0 

J_.0 

__ _ S ^ 

9,0 

3.0 

__60,_0 

300,0 
' 

4-48.0 

, 230.0 

384,0 

48,0 

8.4.0 

ee.c 
10000,0 

ê2_8_0_ 

80,e 

— „ . . 

220,0 

318,0_ 

318.0 

31B.0 

140.0 

240.0 

_ ^19. 
7_,0 

_140_£ 

319,0 

UNIT 

. .9.*y 

:K. 
PR 

EA 

~ EA 
__EA_ 

LP 

LF 

LF 

LF 

LF 

SF 

LF__ 

CASE 

>r 

__LF_ 

. ..':^_ 
LF 

LF 

LF 

EA 

EA 

LF 

^f 

. 
1 

_$ej3 

46,0 

_J_JOO,0 

... ._!.??£ 
42.0 

_ _ _ 4 1 ^ 0 

12.0 

2.0 

36.0 

EA 

6A 

LF 

LF 

EA 

EA_ 

__LF 

_JiA__ 
_ _ E A _ 

UNIT 

PRlCf 

0,10 

1200.00 

30.00 

50.00 

2S0.0O 

1,00 

1.00 

16.00 

0,76 

_1_.2! 

1.92 

1.60 

0,75 

• 0,75 

2.00 

50.00 

15.00 

-

4.00 

5.00 

1.00 

3.00 

2.SO 

20.00 

22,00 

3.00 

4,00 

32,0C^ 

_a4.oo 

1,00 

8,00 

35,00 

12J0 

5,00 

28O00 

5.00 

TOTAL 

MATERIAL 

$6.30 

$1,200.00 

$270.00 

$450.00 

8760,00 

$60.00 

$300,00 

$82,220.00 

$172.50 

$480.00 

$82,16 

$08.00 

$72.00 

$7,500.00 

$1,068.00 

$4,000.00 

$3,800,00 

$1,272,00 

$1,590,00 

$318,00 

$420.00 

$600,00 

$1,120,00 

$154,00 

$420,00 

$1,272.00 

$1,792,00 

$2,582.00 

$1,500.00 

$800,00 

$1,470.00 

8662,60 

$60.00 

8600,00 

$180,00 

UNIT 

o i e 

339,00 

45,00 

200.00 

1.00 

1:00 

2000 

0.00 

0,00 

0.00 

0.00 

aoo 
0,00 

0,00 

16,00 

2.7S 

S.75 

3.00 

2.00 

3.O0 

60.00 

60.00 

2.00 

2.76 

60.00 

60.00 

1.50 

6.00 

60.00 

26.00 

2,00 

ICO.OO 

10,00 

TOTAL • 

LABCf i 

$7.65 

$336.00 

$406.00 

SU_B,_^ 

CONTRACT 

i " • 
1 -., . 

! 

$0.00! 

$600,00 

$80.00 

$300.00 

KUAL 
$13.28 

$1,836.00 

$450.00 

$1,360.00 

$UO,00 

1 $500,00 

1 

i •• 
S82,e30,00 i 

I 
1 
1 • 

30,00 

$0.00 

$0.00 

$0,00 

$0,00 

80,00 

$0.00 

$0.00 

1 

$3,300.00 

$874.60 

$874.60 

$636.00 

$280.00 

$720.00 

32,800.00 

$380,00 

$280.00 

8874.80 

32,600,00 

$2,400,00 

82.2i0.p0 

$60000 

$2,100,00 

$V12S,C0 

324,00 

.«00,00_ 

8380,00 

... 

r 
. 

... 

$146,180.00 

..... 

$172.50 
348000 

8S2.ie 

$86.00 

$72.00 

$7,60000 

$1,068.00 

S4,000,OD 

89,800.00-

.... 

1 

$2,149,60 

$2,464,60 

$854,00 

!!?.?.:P0 
$1,320,00 

$3,020,00 

_ $504,00 

$700,00 

$2,146.50 

$4,592,00 

$4,992.00 

$3,750,00 

$1,200,00 

$3,570,00 

$64,00 i 

_ _ __ $700.00 1 

$640.00 

800" d z m 89:90 9002/20/90 wmim^ O:u]ojj 

http://82.2i0.p0


f. 

i ! 1 
1 , B£5CR1PTI0N 1 QIY i UNIT 

_ ftAiUNQSAVG. __ _ l _ , : L 2 ^ ? . 

R A I I N G BRACKETS AVG. • 12.0 

•; 'KITCHEN CABINETS AVG. -'2,0 

• KIT, COUNTERS FORM. P. FORM 

! Vai-JITIES 

' VANITY TCF CORIAN 

CLOSET SHtLVeS 

ADD OUTSIOE S,rA[R SKIRT 

AOD OUTSIDE VREAD RETURN 

_72,0 

16.0 

18.0 

1 5 0 ^ 

12.0 

12,0 

I 

, MOISTURE THERM 1 

I F I8ER0WSS 

; R r"! SOUND 8ATT T ^ j j o 

R l s FLOORS 2074,0 

VAPOR BARRIER |_ 12000.0 

FOAM GAP SEAL j 70.0 

I J LB, FELT i £6.0 

28 YR ROOF SHINGLE ' JS.O 

ICE WATER SHIELD 12.0 

CHEEK FLASHING 1 6 0 0 

TY\/EK 1" 7832,0 

HANDl PLANK ! 78,0 

ALUMINUM GUTTER [ 2OO.0 

ALUMINUM DOWNSPOUT !_ 30OC 

RIDGE VENT j 04.0 

SOFFIT VENT |_ 2000 
! 

i 

D 0 0 R 9 WINDOWS ' 

WINDOW VINYL • 58.0 

BASEMENT WINDOW 22,0 

STEEL INSULATED DOOR , «.0 

INT. s e e PANEL MAS j 4,'i.O 

LOCKSETS _ j 0,0 

PRIVATS SETS 1»,C 

PASSSETS 

ALUMINUM STORM DOOR 

33.0 

CO 

i 
pi*^'?!!^? 

DRY WALL 30000.0 

DLIROROCK i 240.0 

C. - WALLS AVG. ; 210.0 

C T . FLOORS AVG, 260,0 

WOOD FLOOR OAK 1800.0 

CARPET PAD AVG, 230,0 

PAINTING EXTERIOR 

TRIM j 200.0 

SIDING I 7800.0 

... L^ 

__£A _ 

LF 

LF 

LF 

LF 

LF 

EA 

_ S F _ 

__SF '~ 

SF 

3F 

_ f A _ 

SQ 

_ _ S Q _ 

SQ 

SF 

_ S F 

LF 

LF 

_..!--L. 

__EA 

JA 
EA 

EA 

EA 

EA 

EA 

___EA 

_?.L . . 
_ _SF__ 

SF 

S F _ 

_ S F 

__S_,Yp 

_.. 
__LF 

SF 
—.. 

UNIT 

EBLfifi 

7̂ S0_ 

2.50 

26000 

10,00 

126,00 

14O00 

5,00 

0,00 

2,80 

0.75 

1,00 

1,25 

0.06 

2.00 

2.50 

60.00 

40.00 

1.00 

0,11 

120.00 

3.00 

' 1,50 

4,00 

0,60 

__J_OTAL 

MATERIAL ' 

$24000 

$30.00 

$18,000,00 

_ V..?P.:9.9-
$2,250.00 

$2,S_S0..0̂  

$750,00 

$0,00 

$30,00 

$300.00 

$2,074.00 

$1J,12S.0D 

$720,00 

$140.00 

$137.50 

$2,760.00 

$480.00 

$$0,00 

$S3C.S2 

$$,120.00 

$600,00 

$4!0£0_ 

9376.00 

$100,00 

; 

225,00 

150,00 

250.00 

160.00 

176.00 

50,00 

60,00 

260,00 

0,50 

0.80 

3.00 

4,00 

4.00 

0.12 

025 

fi ^ 1 ^ , 

$12,600^0_ 

$3,300.00 

$1,600.00 

$7,200.00 

$1,080.00 

$750.00 

$1,850.00 

$1,500.00 

$15,000.00 

$1$2.00 

$720.00 

81000,00 

$7,200,00 

$6,620,00 

824,00 

SI ,900.00 

1 UNIT j TOTAL i ' SUB"" 

1" EBICI 

2.00 

10.00 

10c.00 

26.00 

60.00 

0.00 

6,00 

20,00 

10,00 

000 

0,00 

0,00 

0.00 

8,50 

0,00 

200,00 

50,00 

1.00 

(1.00 

400,00 

JI.OO 

1.00 

1.00 

_ 0,50 

— 

40.00 

40.00 

4C.0C 

50,00 

20.00 

20.00 

20,00 

100.00 

e.so 

1,00 

6.00 

e.co 
6.Q0 

6.00 

O60 

076 

LAaOB lcfl.WIBA.CI 
384,00 

$12000 

$7,200,00 

S1,8OO_.00 

3800,00 

TOTAL 

$304.00 

$150,0: 

$2f ,200.00 

_ 62,520.00' 

83.150.00 

$0C0| ' $2,520.00 

S7?.0,00 

3240,00 

$12000 

30,00 

! $1,500.00 

'" $240.00 

$160.00 

__.L,J, Z - 1 - . . . : -
i $800.00 

$0.00 j 

$0,00 

$0,00 

$176,00 

$0.00 

$11,000,00 

ssoo.oo 
$50.00 

$0.00 

$30,400.00 

$800.00 

$300.00 

$94.00 

$100.00 

$2,240,00 

$880,00 

$240,00 

' $2,400.00 

$120.00 

$300,00 

888C,00 

seococ 

$15,00000 

$24000 

$1,440.00 

$1,600,00 

89,000,00 

$2,074.0'j. 

$13,126.00 

$720,00 

$316,00 

$137.60 

$13,760.001 

$1,080.00 

S100,OC_ 

$839,32 

$39,620.00 

$1,200.00 

8/.!9_..«?.. 
3470,00 

_ ..S2_00.f0 

$14,840,00 

$4,180.00 

I $1,740.00 

l~ $G,eoo,ooi 

I. 

81.150,00 

S100.CC 

85,700.00 

$1,170.00 

$1,080.00 

$2,310.00 

$2,100,001 
• 

! 

_$30^00.O0 

3432,00 

82,180,00 

$2,500.00 

$16,200..00 

$9,670.00 

j 

$124.00 

$7,600.00 

http://lcfl.WIBA.CI
http://S100.CC


nFSCRIPTlON 

PAINTING INTERIOR 

TRIM _ 

DOORS _ 

WALLS 

SPECIALTIES 

MEDICINE CABINET 

APPLIANCES 

BATH ACCESSORIES 

MAIL BOXES 

FIRE PROTECTION 

SMOKE DETECTORS 

HVAC 

COMB, HEAT/AC 

BATH FAN DUCTING 

KIT. EXHAUST DUCTING 

DRYER EXHAUST DUCT 

PLUMBING 

FIXTURES AVG. 

GAS PIPE 

ELECTRICAL 

POWER 

TEMP. POWER 

TEMP, SERVICE 

UNDERGROUND SERVICE 

SERVICE 100 AMP _ _ 

SERVICE 200 AMP 

SUB PANEL 

OUTLETS 

SWITCHES 

FIXTURES AVG. 

GFI OUTLETS INT. 

GFI OUTLETS WEATHER T. 

POWER WIRE EQUIP, 

POWER WIRE APPL. 

TELEPHONE 

CABLE TV 

COMPUTER CABLE 

AOD FISH WIRES 

_SUB,TqTAL_ _ __ _ _ 

PERMIT 

SUBTOTAL 

.^-,.... 

2000.0 

48.0 

30000.0 

8,0 

.. .11 

3.0 

24.0 

3.0 

6.0 

3.0 

3,0 

18.0 

6,0 

6222,0 

1.0 

1,0 

200.0 

.UNJI 

LF_ 

EA 

__SF__ 

__ JA__ 

LUMP 

LUMP 

| A _ 

EA 

EA 

EA 

LF 

LF 

EA 

_ S A 

__S_F_ 

EA 

_UĴ MP_ 

__L_F_ 

__EA_ 

__EA_ 

EA 

EA 

EA 

EA 

__EA_ 

_EA__ 

__EA__ 

EA 

EA 

EA 

r - E A -

1 EA 

1 

UNIT 

PRICP 

0.12 

6,00 

0.25 

100.00 

400O.QO 

100.00 

25 00 

25,00 

126.00 

60,00 

_60^D 

1 " " • 

400,00 

100,00 

TOTAL 

.MATERIAL 

3240.00 

$240,00 

$7,500,00 

$900,00 

$12,000,00 

.?,?0C[..00 

$76,00 

$600,00 

$0,00 
S7S0,00 

$150,00 

1 $150,00"' 

$7.200.00_ 

$600.00 

1 

12,00 

50.00 

500.00 

0.00 

$60.00 

450.00 

150.00 

18,00 

_16,00 

50,00 

29.00 

60.00 

76.00 

16.00 

7.60 

.7.60 

26.00 

2.00 

$74,884.00 

$60.00 

$600.00 

$0,00 

30,00 

$0.00 

$0.00 

$0.00 

$000 

3000 

$0.00 

$0.00 

_ $ 0 ^ 

$000 

$0.00 

$0,001 

$000 

$0.00 

8443,261.48 

$443,261.48 

UNIT 

PR1C£ 

c.so, 

60.00 

0J8_ 

40,00 

0.00 

4Q.O0 

10,00 

20c 00 

0,00 

150.00 

7,'i,00 

7fi.O0 

800.00 

i6_o^oq 

80,00 
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Terrence G. Heinlein AIA Architect •gheinleln.com heinletntg9aol.com 

May 16 ,2005 

ACHC 
c/o Planning Department 
Town of Acton 
472 Main Street 
Acton, MA 01720 

attn: Ms. Kim L. DelNigro 
Planning Board Secretary 

re: Architectural Services Invoice 
Item #8 002 Phase Two and Q03 Phase 3 
Purchase Order # 20062876-00 

For professional architectural consulting services re: 
WlUow/Central Preliminary Architectural Design 
as per March 29,2006 agreement with ACHC 

Phase Two & Three completed. May 16, 2006 

total due <a862 .00 

Terrence G. Heinlein AIA 

I Aberdeen Road 
Weiton MA 02493 

r a 781 894 2380 
FAX 7ft1 699 7965 

P.O. Box 250 
Danbv VT 05739 

TEL 802 293 5702 
FAX 802 262 7171 

http://�gheinleln.com
http://heinletntg9aol.com


Acton Community Housing Corporation 
Nancy Tavernier, Chairman 

TOWN OF ACTON 
Acton Town Hall 
472 Main Street 

Acton, Massachusetts, 01720 
Telephone (978) 263-4776 

Fax (978) 266-1408 

March 29, 2005 

Terry Heinlein, AIA Architect 
1 Aberdeen Road 
Weston, MA 02493 

Dear Terry, 

We are pleased to accept your proposal for Preliminary Design and Cost Analysis of three 
units of affordable housing for the town-owned land at 28 Willow and 214 Central St. 
This is to confirm that, based on our meeting of March 29, 2005, we have accepted the 
proposal as revised to clarify and organize the sequence of the work tasks. !n addition we 
discussed the Purchase Order terms and conditions and made it dear that the project may 
not exceed the grant of $5000. 

Ryan and ! are very confident that you are a good fit for the project and we look forward to 
seeing the first conceptual designs and initial lay-out of the site at our next meeting on 
April 5. 

Thank you for your interest in our town. 

Sincerely, 

• ~ ^ X J ^ M J U 4 </-. VA^A£^^L.HAJ^^ 

Nancy E. Tavernier, Chair 
Acton Community Housing Corporation 



Purchase Order information for Willow/Central prelirninaiy architectural design 
3/29/05 

Vendor: 
Terrence G. Heinlein 
AIA Architect 
1 Aberdeen Road 
Weston, MA 02493 

Ship to: 
ACHC 
c/o Planning Department 
Townof Acton 
472 Main St. 
Acton, MA 01720 

Sales tax exempt number: 04-6001062 

Item 

001 

Description 

28 Willow & 214 Central Streets 
Preliminary Architectoral Design 
Th.e Scope of Services i ncludes the 
prcHTTTinaTj'-architectural design and 
construction cost estimates for 3 units of 
affordable housing, (other wording-needed?) 
Refer to attached ACHC Scope of Services and 
proposaldatedMareh 14, 2005. 
PHASE ONE 

Documentation Review and analysis. Site visit, 
rneetings with ACHC and-towfn departments 
Review neighborhood preferences.and 
affordable housing budgets 
Prepare Preliminary site and building,design 
withaltemative layouts for AGHC review and 
discussion 
Provide two sets of 24" x 36" drawings 
Review initial designs with HVAC engineer,, 
structural frame supplier^^ivii engineer 
Review initial designs with general contractors 
to determine per square foot cost of initial 
conceptual scheme. 
Review cost estimate with AGHC 
Proposal Tasks 1-7 

Unit/qty 

1.0 

Cost 
each 

1926.00 

Extended 
Price 

1926.00 



002 

003 

PHASE TWO 

Select prefened scheme fordevelopmeut of site 
and building design for ACHC review and 
discussion. 
Develop site plan showing landscape areas, four 
elevations per building, onc schematic section 
showing framing per building, basement, first, 
second, attic or third floor/roof plans per 
building. 
Develop outline specification. 
Submit schematic drawings and outline 
specification to genera! contractors for 
preliminary cost estimate 
Print 3 sets of 24" x 36" drawings including 
.specifications 
Proposal Tasks 8-9 
PHASE THREE 

Post phase 2/pre phase 3 meeting witli ACHC 
Review selected/developed schematic with 
ACHC, Town Plarmer, tire and building 
departments 
Revise drawings and develop hard and 
electronic copies to ACHC 
Print 5 sets of 24" x 36" drawings 
Including specification and cost estimate 
Proposal Tasks 10-12 

Purchase Order total 
Not to exceed fee $5000.00 

1.0 

1.0 

2052.00 

810.00 

2052.00 

810.00 

4788.00 





Terrence G. Heinlein AIA Architect tgheiniein.com 
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LANNiNG OEPARTWENT March 14, 2005 

Mr. Roland Bartl 
Town Plaimer 
Town Hall 
472 Main Street 
Acton, MA 01720 

Re: RFP, Phase 2 Architectural Services 
214 Central Street/28 Willow Street 

Dear Mr. Bartl: 

I am pleased to forward the attached submittal in response to your request for proposals for architectural services for 
the referenced housing development. I am especially interested because of the fit between my experience and your 
criteria for selection. As a member of the American Institute of Architects with over twenty years of experience in 
affordable and publically funded housing, I would look forward to the opportunity to work with you and the Acton 
community in the preliminary architectural design of this project. 

My work is balanced between additions/renovations/new construction to historic homes and affordable multi-family 
housing in New England villages or towns. This work relies on the ability to appropriately understand an existing 
historic or traditional context and to design new additions or construction to that in a way where the new fits 
seamlessly to the existing without calling undue attention to itself. 

My experience has included teaching residential wood fi^aming technologies in professional schools of architecture 
for over fifteen years. Working with contractors and owners, I understand the importance of meeting both budgets 
and programs, and designing housing that can be built economically for affordable purchase. At the same time, the 
massing and detailing of the exterior in a way that is compatible with historic contexts is no less important. 

Having recently experienced the LEED seminars, and as a member of the US Green Building, I am interested in 
housing that is environmentally sound, both in terms of materials and mechanical systems. The schematic design is 
the initial and a significant part of meeting LEED criteria, if the Acton Community Housing Corporation is 
interested in following their guidelines. 

I have included a few architectural elevations of my projects, all of which were located in historic contexts, or have 
been located in potentially or presently recognized historic districts. The last project which is more extensively 
presented here is recent work of the Citizens for Affordable Housing Corporation of Newton, where, in existing 
restored and in new houses, three bedroom units are provided. 

I look forward to the opportunity to personally present my work to you, toward working with you on the design of 
the Central and Willow Streets units for West Acton. If you need any additional information in your review, please 
call me. 

1 Aberdeen Road 
Weston MA 02493 

TEL 781 894 2380 
FAX 781 899 7965 

P.O. Box 250 
Danby VT 05739 

TEL 802 293 5702 
FAX 802 262 7171 

http://tgheiniein.com


Terrence G. Heinlein AIA Architect tgheiniein.com heinieintg@aoi.com 

DESCRIPTION OF PROPOSED WORK for 

PRELIMINARY DESIGN FOR THREE AFFORDABLE HOUSING UNITS 

1. Meet with members of Acton Community Housing Corporation to review work to date, 
including neighborhood preferences, and affordable housing budgets. 

2. Walk neighborhood with ACHC interested members, and Mr. Bartl to discuss context and above. 

3. Analyze phase 1 existing context, topo and utilities. 

4. Meet with building department, fire department. 

5. Begin site and building design simultaneously, to scale, with furniture, vehicles, fixtures, 
and landscaping, with altemative layouts for ACHC/Town Planner/Architect review and discussion. 

6. Review initial design scheme with HVAC engineer re: heating/air systems, structural frame supplier 
re: structural fi-aming, and civil engineer regarding site septic and storm systems to coordinate 
systems with architectural design. 

7. Review initial design scheme with general contractors to determine per square foot cost of imtial conceptual 
scheme. Review imtial cost estimate with ACHC to determine total development costs and budget alignment. 

8. Select preferred scheme for development of site and building design for ACHC/Town Planner/ 
Architect review and discussion. Develop site plan(s) showing hard and soft landscape areas, 
four elevations per building, one schematic section showing framing per building, 
basement/first/second/attic or third floor/roof plans per building. Develop outiine specification. 

9. Submit schematic drawings and outline specification to general contractors for preliminary cost estimate. 

10. Review selected/developed schematic with ACHC/Town Planner, building and fire departments. 

11. Provide hard and electronic copies to ACHC. 

12. Post phase 2/pre phase 3 meeting. 

• ^ 

1 Aberdeen Road TEL 781 894 2380 P.O. Box 250 TEL 802 293 5702 
Weston MA 02493 FAX 781 899 7965 Danby VT 05739 FAX 802 262 7171 

http://tgheiniein.com
mailto:heinieintg@aoi.com


Terrence G. Heinlein AIA Architect tgheinlein.com heinleintg@aol.com 

3 

RESPONSE TO SCOPE OF SERVICES WITH COST PER TASK 

The cost per task listed below is based on the page 2DESCRIPTI0N OF PROPOSED WORK 

1. Initial meeting with members of Acton Community Housing Corporation 2 hours architect @ $90. 

2. Walk neighborhood with ACHC and Mr. Bartl. 

3. Analyze phase 1 existing context, topo and utilities. 

4. Meet with building department, fire department. 

5. Conseptual site and building design. 
ACHT Review Meeting. 
Printing two sets of 24" x 36" drawings. 

6. Systems supplier and engineer reviews. 

7. GC Reviews. 
ACHT Review Meeting. 

8. Develop drawings and outline specification. 
ACHT Review Meeting. 
Printing three sets of 24" x 36" drawings, 
including specification. 

9. GC meeting to develop preliminary cost outline. 

10. ACHT ACHC/Town Planner, 
building and fire departmentSjE Review Meetings. 

11. Revise drawings and develop hard and electronic copies to ACHC. 
Printing five sets of 24" x 36" drawings, 
Including specification and cost estimate. 

12. Post phase 2/pre phase 3 meeting. 

$180. 

1 hours architect @ $90. $90. 

2 hours architect @ $90. $180. 
1 hr. each systems 
consultants @ $120. $360. 

2 hours architect @ $90. $180. 

5 hours architect @ $90. $450. 
1 hours architect @ $90. $90. 
12 sq.ft. @ $3. $36. 

2 hours architect @ $90. $ 180. 

1 hours architect @ $90. $90. 
1 hours architect @ $90. $90. 

16 hours architect @ $90. $1440. 
2 hours architect @ $90. $180. 
24 sq.ft. ® $3. $72. 

4 hours architect @ $90. $360. 

4 hours architect @ 90. $360. 

2 hours architect @90. 
30 sq.ft. ® $3. 

2 hours architect @ 90. 

Estimated total schematic fee. 
Not to exceed fee $5000. 

$180. 
$90. 

$180. 

..$4788. 

Note travel time and associated costs are included in architect hourly. 

1 Aberdeen Road 
Weston MA 02493 

TEL 781 894 2380 
FAX 781 899 7965 

P.O. Box 250 
Danby VT 05739 

TEL 802 293 5702 
FAX 802 262 7171 

http://tgheinlein.com
mailto:heinleintg@aol.com


Terrence G. Heinlein AIA Architect tgheinlein.com heinleintg@aol.com 

PROPOSED PROJECT SCHEDULE 

Upon execution of the agreement for services, the project schedule will be as follows: 
(refer to page 2 for project tasks) 

Week 1 Proposed Work tasks no. 1 to 4 completed. 

Week 2 Proposed Work task no. 5 completed. 

Week 3 Proposed Work tasks no. 6 & 7 completed. 

Weeks 4 & 5 Proposed Work tasks no. 8 & 9 completed. 

Week 6 Proposed Work tasks no. 10 & 11 completed. 

Proposed Work task no. 12 at the direction of ACHC 

1 Aberdeen Road 
Weston MA 02493 

TEL 781 894 2380 
FAX 781 899 7965 

P.O. Box 250 
Danby VT 05739 

TEL 802 293 5702 
FAX 802 262 7171 

http://tgheinlein.com
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Terrence G. Heinlein AIA Architect tgheinlein.com heinleintg@aol.com 

PROPOSED PROJECT TEAM 

ARCHITECT: 

HVAC ENGINEER: 

FRAMING CONSULTANT: 

CIVIL ENGINEER: 

COST ESTIMATOR/GC: 

Terry Heinlein, project architect; Terrence G. Heinlein AIA Architect, 
1 Aberdeen Road, Weston MA 02493* 

Bruce MacRitchie, Heating, Ventilating and Plumbing Engineer; 
MacRitchie Engineering, 
197 Quincy Avenue, Quincy, MA 

Trus Joist International, 
200 E. Mallard Drive, Boise, Idaho. 

Phase 1 Consultant 

Dan Baker, Construction By Design, 
1985 Mendon Road, Cumberland, R.I. 

With the exception of the Phase 1 civil engineer, the proposed design team has worked on affordable, wood frame, 
multi-family housing developments for over twenty years. Trus Joist International has reviewed preliminary floor 
and roof framing schemes on all recent projects, providing initial framing reviews to confirm both structural 
adequacy and cost options for engineered lumber and/or solid framing. Terry Heinlein, Bruce MacRitchie, and Dan 
Baker share common responsibility in providing well designed, affordable, and buildable-within-budgets housing. 
The CANDO project that is included in the following work exemplifies their experience. All are familiar with 
current codes, standards, and design and construction processes. The Team is directed by Terry Heinlein to assure 
coordination and overall design excellence in architectural, engineering and construction detailing systems. Mr. 
Heinlein has extensive experience in the design of both affordable family housing and historic structures (refer to 
attached resume). 

1 Aberdeen Road 
Weston MA 02493 

TEL 781 894 2380 
FAX 781 899 7965 

P.O. Box 250 
Danby VT 05739 

TEL 802 293 5702 
FAX 802 262 7171 

http://tgheinlein.com
mailto:heinleintg@aol.com


Terrence G. Heinlein AIA Architect tgheiniein.com heinieintg@aoi.com 

PREVIOUS RELEVANT EXPERIENCE 

See following resume for experience in Professional, 
Terrence G. Heinlein AIA, and Sunset Street Associates, 
Affordable and publically assisted housing in Weston, 
Newton Centre, Waban, Newton Highlands, 
Chestnut Hill, Back Bay, Dover, Concord, Charlton, Norton, 
Beverly, Milton, Norwood, Duxbury, and Plymouth. 

REFERENCES 

Ms. Josephine McNeil, Executive Director of Citizens for Affordable Housing 
in Newton Development Corporation, 1075 Washington Street, Newton, MA 
02465 617-964-3527 

Mr. St. John Smith, Architect, Boston Housing Authority, 52 Chauncy Street, Boston MA 
02111 617-988-4195 

Ms. Laura Kritzer, Historic Commission, City of Newton, Newton City Hall, 
Newton, MA 617-796-1129 

PROJECT BUDGET 

See Page 3 RESPONSE TO SCOPE OF SERVICES WITH COST PER TASK for budget detail. 

1 Aberdeen Road TEL 781 894 2380 P.O. Box 250 TEL 802 293 5702 
Weston MA 02493 FAX 781 899 7965 Danby VT 05739 FAX 802 262 7171 

http://tgheiniein.com
mailto:heinieintg@aoi.com


Terrence G. Heinlein AIA Architect tgheiniein.com heinieintg@aoi.com 

TERRENCE G. HEINLEIN AIA ARCHITECT 
1 Aberdeen Road 
Weston, MA 
02493 

Education 

Graduate School of Education, Boston College, A.B.D., 1994-
Anierican Architectural Foundation 
Grant for Advanced Research in Education, 1998 

Graduate School Fine Arts, University of Pennsylvania, M. Arch., 
Dales Traveling Fellowship, 
University Scholarship, 
Teaching Fellowship, 

College of Arts & Sciences, University of Pennsylvania, 
B. Arts in Arch., 
Baldwin Scholarships, 

Professional * 

Terrence G. Heinlein, A.I.A., Architect, Weston, MA, 1995-
Principal 
Housing in Weston, Newton Centre, Waban, Newton Highlands, 
Chestnut Hill, Backbay, Dover, & Concord 
Educational facilities in Lexington, Watertown, & Brookline 
Public administrative facilities in Melrose, Wakefield, & Spencer 

Sunset Street Associates, Architects, Inc., Cambridge, 1978-1994 
Principal 
Hospices, Cambridge & Needham, 
Spaulding Rehabilitation Hospital 
New England Home schools and residences 
Milton Academy administration and residences 
Boston, Charlton, Norton, Beverly, Milton, Norwood, 
Duxbury, Plymouth, family and elderly housing 
MA Dpt. of Planning & Operations Design Award 
City of Boston Public Facilities 

Webb, Zarafa, Menkes,Housdan, Architects, Boston, Toronto, 1976-78 
Associate 
Educational facilities, Massachusetts 

Padjen Architects, Topsfield, MA, 1973-1976 
Project Architect 
Historical Restorations, Salem & Newburyport 
Banks, metropolitan Boston 
Libraries, north shore, MA 

Day & Zimmerman Architects & Engineers, Philadelphia, 1971-1973 
Designer 
Housing, Atlantic City 
Educational facilities, MA 

*projects constructed 

1 Aberdeen Road TEL 781 894 2380 P-O. Box 250 TEL 802 293 5702 
Weston MA 02493 FAX 781 899 7965 Danby VT 05739 FAX 802 262 7171 

http://tgheiniein.com
mailto:heinieintg@aoi.com


Teaching 

Graduate School of Design, Harvard University, 1995-99 
Adviser, Career Discovery Summer Programs 
Moderator, Design Professionals Panels/Lectures 

Dept. of Architecture, Wentworth Institute of Technology, 1989-
Semester Abroad Faculty, Montpellier France 
Professor of Architectural Theory, History and Design. 
Department Head, 1990-1993. 

Dept. of Art and Architecture, Northeastern University, 1987-89 
Visiting Professor 
Program Coordinator 
Departmental Planning Committee 

Dept. of Architecture, Caiifomia Polytechnic State University, 1983-85 
Associate Professor 
Curricula Committee 
Coordinator of Professional Practice Sequence 
Guest Lecture Coordinator 

Graduate School of Education, Wheelock College, 1978-80 
Instructor 

Architecture Program, Boston Architectural Center, 1975-77 
Instructor 

College, University of Pennsylvania, 1970-71 
Teaching Fellow 

Architectural 
Registration/Certification 

CaUfornia, 1984-1988 (inactive) 
Massachusetts, 1976-
Maine, 1977-1986 (inactive) 
New Hampshire, 1979-1986 (inactive) 
Rhode Island, 1975-
Vermont, 1987-

National Council Architectural Registration Boards Certification, 1975-

Memberships 

American Institute of Architects, 1975-1998, 1999-
Member of National Committee, Architects in Education, 1990-93 
Walter Wagner Forum Speaker, AIA Convention, 1988 

Association of Collegiate Schools of Architecture 
Co-chair, Young and Emerging Architecture School, 1991-94 

Boston Society of Architects, 1975-1998, 1999 
Build Boston Moderator, Architects & Education, 1991, 1994 

Shelter, Inc., Cambridge 
Design & Construction Committee, 1990-1994 

Jewish Family & Children Services 
Development Committee, 1994-1998 

Town of Weston 
Schools Building Committee, 1999-

Society of College and University Planning 
1995-



Marblehead Houses 
Marblehead, Massachusetts 

The client for these studies wanted 
to make an addition to his site that 
would be in keeping with the char
acter of the neighborhood and 
would allow him to build two 
income-producing units. The 
design had to take into account the 
town's complex zoning ordinance 
while supplying each unit with a 
reasonable degree of privacy and 
four parking spaces on a small ' 
site. Two schemes were developed. 
One formed an addition to the 
original building and the other 
(provided a detached two-family ^ 
house. Both schemes were designed 

to complement and/or "fit in" 
with the existing buildings, with 
little change in character to an 
historical area. 

Scheme A 
The two units were placed adjacent 
to the existing building with 
parking developed along one side 
of the lot and a landscaped yard 
along the other. The units were 
treated as a wing with paired en
trances (as in Scheme B), but with 
a reduced volume to assure the 
dominant role of the original 
building. 
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Site Plan 0 

Simple spans and 
stock framing re-

' duce material and 
labor costs. 

Single living space 
makes use of open
ings and adjacent 
spaces to increase 
feeling of airiness. 
Minimal interior 
partitions save 
costs. 

Room-like hallways 
with windows de
velop feeling of 
openness, accom
modate furnishings 
so corridors provide 
usable square 
footage. 

First Floor Second Floor 

Dormer construction and 
alcoves allow expansion of 
space within minimal shell 
Adds visual variety to 
exterior envelope. 

Building mass mini
mized to read as 
addition to existing 
colonial house. 

Front Elevation Rear Elevation 



Scheme B 
The two units were placed on the 
corner of the site farthest from the 
existing structure with parking and 
a landscaped area between the two 
buildings. The units were treated 

as an attached house, taking ad
vantage of common chases for 
mechanical services and their com
mon volume to develop a building 
of comparable scale to the existing 
house. 

Site Plan © 

Porch extends living 
areas to outdoors. 

Overlapping living 
spaces develop 
feeling of openness 
in "townhouse" 
space. 

Entry creates air 
lock, conserves 
energy. 

Porch extends living 
areas to outdoors. 

First Floor Ground Floor 

Dormer construction and 
alcoves allow expansion of 
space within minimal shell. 
Adds visual variety to ex
terior envelope. 

Elevation image borrows 
from neighborhood 
characteristics for single-
family houses. 

Side Elevation Front Elevation 



Heinlein House 
Swampscott, Massachusetts 

This suburban house was designed 
by Terrence Heinlein as a 
"starter" house for his family. 
Every element of the design had to 
balance economics, the small site, 
solar orientation and existing 
neighborhood characteristics. The 
site selected was a steep, ledgy, 
narrow lot that had been con
sidered unbuildable. To circumvent 
the difficulties of the site, the 
house was arranged on top of the 
ledge in a vertical configuration 
oriented toward the south to take 
advantage of solar gain and mini
mize costly site work. 

Area reserved for future 
expansion with lean-to 
additions optional at 
other sides. 

Site Plan (T) 

No interior structure 
and simple spans 
from stock lumber 
sizes reduce time 
and labor costs. 
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Paired windows 
reduce framing 
costs, provide large-
scale opening and 
wall planes. 

Front Elevation Side Elevation 



View of Living Area 

First Floor 

Room-like hallways with 
windows and openings 
extend, spaciousness. 

Overlapping living 
spaces develop 
feeling of openness. 

Porch extends living 
areas to outdoors. 

Stock cabinet fix
tures reduce kitchen 
costs. 

Window openings 
occur on south side 
for solar gain. Small room open to 

hallway may be 
developed as sepa
rate bedroom in the 
future. ,> 

Second Floor 



Manor House 
Concord, Massachusetts 

The client for this project required 
the conversion of a 19th century 
carriage house into two separate 
living units. The major objective 
was to preserve the "period" 
character of the building while 
providinjg two luxury units with a 
sense of privacy. The carriage 
house was divided into two du
plexes at existing structural parti
tions with separate drives and 
garages leading to entries that are 
visually separated from one 
another by an outdoor screened 
storage area. At the first floor the 
units' living and dining spaces are 
combined with views to the south 
and to adjacent terraces to develop 
a feeling of spaciousness. Bath, 
study, kitchen and storage alcoves 
are provided off of this space for 
other more private activities. The 
second floors make use of dormers 
to preserve as much as possible of 
the original roof line, providing 
for two bedrooms and one and a 
half baths per unit. 

Site Plan © 

Elevation details bor
row from adjoining 
estate house character 
of turn of the century 
family housing 

East Elevation 

Large scale window 
openings located at 
southern orientation 
maximize solar gain. 

Unit entries provided 
- with wood screens and 
storage areas to pro
mote privacy. 

Original dormer con
struction enlarged to 
allow expansion of 
each unit to accom
modate two bedrooms. 
Preserves precedent of 
original design that 
adds visual variety to 
exterior walls and roof 
shapes. 

South Elevation 



View of House from South 

Double wall provides 
acoustical separation. 

Second Floor Plan 

Overlapping living 
spaces develop feeling 
of openness. 

Nooks off living areas 
provide private areas 
within open plan. 

First Floor Plan 

Vestiblule creates air 
; lock and conserves 
' energy. 

Terraces extend living 
areas to outdoors. 



Charlton Housing 
Charlton, Massachusetts 

The site for this thirty-six elderly 
and family unit project for the 
Charlton Housing Authority is 
located at the center of the town 
adjacent to the Grange Hall elderly 
center, and within walking distance 
of the local shopping plaza. 

The thirty elderly apartments are 
divided into clusters that approx
imate the scale of the neighboring 
houses on Main Street, and are 
oriented due south to maximize use 
of passive solar systems. Parking is 
located at either end of a pedes
trian path that leads to each build
ing entry. The buildings are de
tailed simply with materials chosen 
to minimize the maintenance for 
the housing authority. The identity 
of each cluster is established by 
varying the design of each entry 
porch. 

The six units of family housing are 
sited at the other end of the access 
road, separated from the elderly 
units by an open field. Community 
spaces are located with the housing 
authority office at the eastern end 
of the elderly cluster adjacent to 
the Grange Hall. 

Buildings relate to scale of 
neighboring houses. 

Site Plan Areas at meadow/septic field pro
vide separation of elderly and 
family units. 

Elevation details incorporate 
neighborhood characteristics 

Building Section FamUy Unit/West Elevation 

Entry roof shape and panelling 
varied at each cluster entry to re
inforce identity of each "house". 

Family Unit/North Elevation 

"B" Unit BuUding/North Elevation 'A" Unit Building/South Elevation 



Window sizes reduced to minimize 
' heat lost at northem orientation. 

Third iKdroom is added in dormer 
construction, allows expansion of 
space within minimal shell. 

Overlapping living spaces develop 
feeling of openness. 

Major window openings occur on 
south side for solar gain. 

Typical " B " Elderly Unit 

Unit circulation planned to maximize 
opportunities for furniture placement 
by tenants. 

Egress porches extend living areas to 
private rear yard spaces. 

EnU7 halls provide air locks, 
coniserve energy. 

Kitchens allow area for table and 
chair overlooking pedestrian path. 

Pass thru at kitchen wall extends 
views through the house, increases 
spaciousness. 

Third Floor Plan 

Second Floor Plan 

Entry 

Typical " A " Elderly Unit FamUy Unit/Ground Plan 



Somes Sound Houses 
Northeast Harbor, Maine 

This two family vacation house 
was designed for a hilltop site in 
Northeast Harbor, Maine. The 
units are designed as separate 
houses placed together to approx
imate the scale of a single family 
farm house and elongated to take 
advantage of passive solar gains 
and the view to the sound. An en
try hall, bedrooms and utility 
spaces are located on the second 
floor to gain height needed to view 
the sound and the ocean beyond. 
Porches are included at the end of 
each unit to extend the living areas 
to the out of doors and to provide 
maximum separation of the 
houses. 

Site Plan o 

Large scale window open
ings located at south max
imize solar gain. 

Translucent material at 
porch coverings provides 
light at storage/entry 
areas. 

South Elevation East Elevation 



Overlapping areas to create 
sense of larger space. 

Masonry alcove for stove 
in north wall provides 
thermal mass to maximize 
energy gains. 

Second Floor Plan E 

Porch extends living areas 
to the outdoors. 

Ground Floor Plan 

Window sizes reduced to 
minimize heat loss at 
north. 

North Elevation West Elevation 
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EAST ELEVATION 
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Fill opening where exist'r;^ 
chimney 15 removed; sister 
rafters, patch I x dccbng, set 
felt paper, and tooth-in shingles 
to match and align with existing 
adjacent. 

At all o t e n o r wall mounted devices provide a Ix + • 6 ' 
cedar block to align with nearest clapboard edges. 
Metal dnp cap at Cop of same, typ, 
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Fro^osed East Chestnut Street Elevation I 0 9 3 Restored 

CAN-DO AFFORDABLE 
HOUSING, NEVWON MA 

East Elevation 
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East Elevation New I I 0 I Chestnut Street House North Elevation 

CAN-DO AFFORDABLE 
HOUSING, NEVVrON MA 



South Entry Elevation of 
3 Bedroom Unit I 0 9 3 B 

South Entry Elevation of 
2 Bedroom Unit I 0 9 3 A 

East Elevation of 2 Bedroom Unit I 0 9 3 A 

CAN-DO AFFORDABLE 
MOUSING, NEWTON MA 



3 bedroom unit = I 3 2 0 qr. f>c[. ft. 
Ground f loor 3 Bedroom Unit I 0 9 3 Second Floor 3 Bedroom Unit I 0 9 3 B 

back porch 

I 0 9 3 B Entry 
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ictonjSommunity Housing Corporation 
Nancy Tavernier, Chairman 

)WN OF ACTi: 
Acton Town Hall 
472 Main Street 

Acton, Massachusetts, 01720 
Telephone (978) 263-9611 

achcii5?.acton-ma. gov 

TO: 
FROM: 
SUBJECT: 
DATE: 
cc 

Board of Selectmen 
Nancy Tavernier, Chair 
Gift of services in kind for Willow-Central project 
March 1,2007 
Garry Rhodes, Maugel Architects, Inc. 

On March 1, 2007, ACHC voted to accept a gift of architectural services-in-kind with a 
value of $7500 from Maugel Architects, Inc. of Harvard, MA. This gift was offered as 
part of Condition 1.4 of the Site Plan Special Pemnit 12/29/05-406 for Mill Corner at 140 
Main St. (Acton Music Center). This permit was granted by the Selectmen on 3/27/06. 

Condition 1.4 gave the ACHC the right first refusal for a one bedroom unit but 
unfortunately the required buy down subsidy exceeded the CPA funds ACHC had 
available for this purpose and we had to decline. In lieu of the unit, ACHC was offered 
either a $7500 cash gift or an equal amount in architectural services-in-kind for any 
ACHC initiative. ACHC chose to accept the architectural services for the Willow-Central 
development. We were pleased to have Dan Barton of Maugel provide full architectural 
and construction drawings for the 3 units at Willow-Central. These drawings will be 
central to the successful development of quality housing, which is also historically 
con^ect for the neighborhood. 

As part of the Home Rule petition (Chapter 143 of the Acts of 1996) that governs ACHC, 
the Board of Selectmen needs to approve the receipt of this gift for the ACHC. We 
request that the Board votes to approve this gift with a value of $7500. 

Thank you. 

^ c ^ € ^ ^ 3 / / /̂<sf 7 



T r a n s m i t t a l 
To: 

F r o m : 

Date : 

Nancy Tavemier 

Scott Pietrusev^/icz 

1-26-07 

MAI J o b # : 07004 

Rega rd ing : Acton Community Housing 

;teopibs'::'iiClate .s.;::5!,;vOlh6. 

D for your use 
D plans 
D samples 

No tes : 

^ficJescriptibn 
2 
3 
1 

Stamped 24x36 sets of both buildings 
Half size sets of both buildings 
CD of PDF files 

D for approval 
D prints 
D specifications 

D as requested 
D for review & commen t 
D other 

C o p i e s To: 

RIename: Z:\Acton Community Hooslne-07004\msM/orc>-exceMransmlttaiswAI-transmlttal 1-26-07.doc P a g e 1 O f 1 

Maugel Arch i tects Inc. 200 Ayer Road Harvard. M A 01451 t 978-456-2800 f: 978-456-2801 web: maugel.com 

file://Z:/Acton


Acton Comnnunity Housing Corporation 
Nancy Tavernier, Chairman 

TOWN OF ACTON 
Acton Town Hall 
472 Main Street 

Acton, Massachusetts, 01720 
Telephone (978) 263-9611 

achc@acton-ma.gov 

TO: 
FROM: 
SUBJECT: 
DATE: 

Mark C. O'Hagan, Willow Central, LLC 
Nancy Tavemier, Chair, ACHC 
Transfer of files and documents 
July 19, 2007 

The following items were delivered to Willow Central, LLC on this date: 

1. 2 sets of construction drawings and architectural plans produced by Dan Barton, 
Maugel Architects, Inc. 

2. 2 sets of all engineering drawings and site plans, ANR plan, wastewater disposal 
plans and permit, landscape plan, Flannery easement plan. 

3. 1 set (4 Mylar sheets) of "The Plan", engineering plans prepared for the 
Comprehensive Permit application by Stamski and McNary, Inc. Mylar sheets are 
signed by the Acton Town Clerk and the Acton Zoning Board of Appeals 

4. CD of all files and documents included in the RFP 

5. CD of full Environmental Phase 2 report and attachments, prepared by O'Reilly, 
Talbot and Okun, Inc. for the Town of Acton in June 2002. 

6. CD of architectural and construction drawings from Maugel Architects 

7. A copy of the executed Comprehensive Permit 

8. A copy of the Comprehensive Permit application and all exhibits 

^J^JHA^ 9 L A ^ d 
Nancy Tavernier, Chair 
Acton Community Housing Corporation 

Date 

For MaiVC.^Hagan, President 

y/n/oy 

Willow I 
Date 

mailto:achc@acton-ma.gov
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.Maugel 

' chite( • 
Inc. 

November 6, 2006 

Jonathan Wagner, Chair 
Acton Zoning Board of Appeals 
Acton Town Hall 
472 Main Street 
Acton, Massachusetts 01720 

RE: Willow/Central Residences (Application 06-08) 

Dear Mr. Wagner and Members ofthe Board, 

Maugel Architects is working with the Acton Community Housing Corporation (ACHC) on the 
Willow/Central infill project in the West Acton Village. The goal of our efforts is to assist the ACHC in 
material selections and ultimately to prepare construction documents for each ofthe proposed residences. 
These documents will be used by the ACHC for the developer and contractor bidding process, and for 
construction permitting. 

As part of our initial work, Maugel Architects has reviewed recent correspondence from the Acton 
Historical Commission, dated October 4, 2006. in its letter, the Commission raised five suggestions to 
improve the aesthetic appropriateness ofthe project in the context of its historical setting. Maugel 
Architects fully agrees with theses suggestions and intends to address them as we develop the design 
drawings. We would further echo the Commission's comments on the duplex building, by adding the 
following notes: 

1. We intend to improve upon the window to wall ratio on the elevations by addressing the size, 
proportions, type, and placement ofthe windows. We will also evaluate the floor-to-floor heights of 
the proposed structure, so as to ensure that its overall massing is consistent with neighboring houses 
in the Village. 

2. We will study the size ofthe porches relative to any site constraints as well as their relationship to 
the building elevations. For bracket and post details, we would suggest a simple, consistent 
approach and one which looks to the local vernacular for inspiration. 

3. As we study the overall fenestration and massing ofthe house, we may find that the attic windows 
can be omitted altogether. Should they remain, a more square proportion would be appropriate. 

4. We agree that both the eave and rake details and proportions should be complimentary to other 
similar homes in the neighborhood. 

M a u g e l A r c h i t e c t s I nc . H a r v a r d 2 8 0 0 



Acton ZBA: Willow/Central Residences 
November 6, 2006 
Page 2 of 2 

5. Wider comer boards would result in an appropriate modification. Their scale will be further 
complimented by suitable proportions for window casings and other potential trim. 

We are pleased to be working with the ACHC on developing such a worthwhile project for the 
community. Please do not hesitate to call should you have any questions or concems regarding our work 
with the Willow/Central Residences. 

Sincerely, 

MAUGEL ARCHITECTS, INC. 

Daniel Barton\ 
Principal 

M a u g e l A r c h l t e c t s l n c . H a r v a r d 2 8 0 0 
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Maugel 

Architects 
Inc. 

November 6, 2006 

Jonathan Wagner, Chair 
Acton Zoning Board of Appeals 
Acton Town Hall 
472 Main Street 
Acton, Massachusetts 01720 

RE: Willow/Central Residences (Application 06-08) 

Dear Mr. Wagner and Members ofthe Board, 

Maugel Architects is working with the Acton Community Housing Corporation (ACHC) on the 
Willow/Central infill project in the West Acton Village. The goal of our efforts is to assist the ACHC in 
material selections and ultimately to prepare construction documents for each ofthe proposed residences. 
These documents will be used by the ACHC for the developer and contractor bidding process, and for 
constmction permitting. 

As part of our initial work, Maugel Architects has reviewed recent correspondence from the Acton 
Historical Commission, dated October 4,2006. In its letter, the Commission raised five suggestions to 
improve the aesthetic appropriateness ofthe project in the context of its historical setting. Maugel 
Architects fully agrees with theses suggestions and intends to address them as we develop the design 
drawings. We would further echo the Commission's comments on the duplex building, by adding the 
following notes: 

1. We intend to improve upon the window to wall ratio on the elevations by addressing the size, 
proportions, type, and placement ofthe windows. We will also evaluate the floor-to-floor heights of 
the proposed stmcture, so as to ensure that its overall massing is consistent with neighboring houses 
in the Village. 

2. We will study the size ofthe porches relative to any site constraints as well as their relationship to 
the building elevations. For bracket and post details, we would suggest a simple, consistent 
approach and one which looks to the local vernacular for inspiration. 

3. As we study the overall fenestration and massing ofthe house, we may find that the attic windows 
can be omitted altogether. Should they remain, a more square proportion would be appropriate. 

4. We agree that both the eave and rake details and proportions should be complimentary to other 
similar homes in the neighborhood. 

M a u g e l A r c h i t e c t s Inc . 2 0 0 A y e r R o a d A v e n u e H a r v a r d , MA 0 1 4 5 1 1:978-456-2800 1 :978-456-2801 , web: m a u g e l . c o m 



Acton ZBA: Willow/Central Residences 
November 6, 2006 
Page 2 of2 

5. Wider comer boards would result in an appropriate modification. Their scale will be further 
complimented by suitable proportions for window casings and other potential trim. 

We are pleased to be working with the ACHC on developing such a worthwhile project for the 
community. Please do not hesitate to call should you have any questions or concems regarding our work 
with the Willow/Central Residences. 

Sincerely, 

MAUGEL ARCHITECTS, INC. 

Daniel Barton\ 
Principal 

Mauge l A r c h i t e c t s Inc. 200AyerRoad Avenue Ha rva rd , MA 01451 1:978-456-2800 1:978-4 56-2801 web: maugel.com 


